



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S
Phone No.0243-9280314

No. PD/MUET/KHP/-315
Dated: 19-10-2017

To,

Manager (Reforms)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Barrack 8 Secretariat 4A
Court Road, Karachi.

Subject: **CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646
RFT ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL
BLOCK OF AT MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S.**

Reference: NIT NO: PD/MUET/KHP/-186 DATED:14-06-2017. SPPRA Serial No.33788

Dear Sir,

Please find enclosed herewith the Letter of Award, BOQ, Contract Agreement; BER and Contract Evaluation Form for hoisting on SPPRA Website as required under Rule No.50 of SPPRA 2010 and amended 2017.

It is pertinent to mention here that the BER along with other required documents have already been sent to SPPRA under Rule 45 of SPPRA Rule 2010 vide this office letter No. PD/MUET/KHP/-236 Dated: 07-08-2017 and the same has been hoisted on SPPRA Website on 09-10-2017. (Copy enclosed).

With Best Regards,


PROJECT DIRECTOR
MUET, SZAB, CAMPUS KHAIRPUR MIR'S

C.C

1. Deputy Director, ICPC MUET, SZAB Campus Khairpur Mir's Letter of Award, BOQ, Contract Agreement and Contract Evaluation Form for uploading on web-site of MUET, SZAB Campus Khairpur Mir's.
2. Secretary to Pro Vice Chancellor, MUET, Shaheed Z.A.B Campus Khairpur Mir's.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR (MIR'S)
Telephone No.0243-9280314

No: PD/MUET/KHP/-309
Dated: 13-10-2017

To,

M/s Rehman Builders,
Hyderabad.

WORK ORDER

Subject: CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT
ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL BLOCK OF
MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Ref:- Your Percentage / Item Rate Tenders, Dated: 05-07-2017.

I am pleased to inform you that your Percentage Based / Item Rate Tender for the above subjected work at the cost of **Rs.15,477,208.00** has been accepted by the University Authorities being the lowest rate tender as per Bid Evaluation Report of Consultants M/s RCC Consultants Hyderabad and recommended in the meeting of the Procurement committee.

You are therefore advised to attend office of the undersigned within seven days for executing the agreement (on duly adhesive stamped paper), and complete other formalities to start the work at site.

Whereas the following Terms and Conditions will be applicable to your contract as recommended by the Consultants in Bid Evaluation Report:-

- i. The Mobilization Advance shall be allowed to you at the rate of 10% of the Tendered Cost with interest against Bank Guarantee.
- ii. At present there shall be no escalation payable to contractor due to enforcement of new 2012 Schedule of Rates, However during course of work if Sindh Government notifies fresh escalation then, new escalation shall be paid separately to the contractor as per actual consumption of materials at site.
- iii. You will not be paid any escalation or difference of material on any non-schedule item.
- iv. You will not be paid any cartage separately.
- v. You will submit Construction Schedule within 07 Days after receipt of work order.

You are therefore advised to start the work within seven days after signing the contract & complete entire work within **03 months** in all respects according to the **Drawings, Design & Specifications** under the supervision of M/s RCC Consultants Hyderabad and Executive Engineer, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The completion time period shall be reckoned from the Actual Date of Start of the work, which is 07 days after the Date of issuance of this letter.

mc
13/10/17
(ENGR.SAJJAD HUSSAIN MEMON)
PROJECT DIRECTOR.

Copy f.w.cs for information to:

1. The Director Finance, MUET, Jamshoro.
2. The Director (W&SP), MUET, Jamshoro.
3. The Secretary to the Vice Chancellor, MUET, Jamshoro, for information.
4. Executive Engineer, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
5. The Secretary to the Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
6. Managing Director, RCC Consultants Hyderabad, for information and detailed supervision of subjected work.

2
17/10/17
17/10/17

Compound Wall of FAIPT, Khenpor



Assistant Accountant
District Accounts Officer Hyderabad

SCHEDULE-D to Bid

BILL OF QUANTITIES COMMULATIVE SUMMARY OF BID

CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL BLOCK OF AT MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S.

S. No.	DESCRIPTION	AMOUNT (Rs.)	
i	Cost of Civil Work Schedule Items	Rs.	13065215/-
ii	Cost of Civil Work Non Schedule Items	Rs.	2408980/-
	Grand Total in Rs.	Rs.	15474205/-

In words :

Note :

Cartage shall not be payable separately and that the bid offered, it including of cartage.
Any difference on steel, cement, Bitumen, wood and bricks it notified by Government of Sindh after opening
this bid shall be payable based on executed quantities.

If any extra item is required execution preference will be given to Govt. of Sindh Schedule of rates.

Signature of Bidder


Ernest Dabney Dabhi

Contract's Charge No-11602984

R. 8800000/-

Issued by: U.P.L. SITE. KOTRI BR.

Dated: 04-07-2017.



Schedule- B

Part-I Civil Work Schedule Items

S-No	Descriptions	Unit	Rate	Qty	Amount
1	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. (b) In Ordinary soil. (GSI# 18, P# 4)	% Cft	3,176.25	2259.00	7,175.15
2	Dry rammed brick or stone ballast 1-1/2" to 2" gauge. (GSI# 2, P# 14)	% Cft	3,327.50	890.00	29,614.75
3	Pacca brick work in foundation and plinth (e) cement sand mortar 1:6 (GSI# 4 I, P# 19)	% Cft	11,948.36	2236.00	267,165.33
4	Extra labour rate for making cement plaster pattas/band around straight or carved openings and around the edges of roof slabs, the width not less than 6" with fine finishing as directed by Engineer Incharge. (GSI# 35, P# 55)	P-Rft	19.36	4018.00	77,788.48
5	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing of stone aggregates without shuttering) (I) Ratio 1:4:8 (GSI # 5(i), P# 15)	% Cft	11,288.75	1140.00	128,691.75
6	Reinforcement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting shuttering, curing, rendering and finishing the exposed surface (including Screening and washing of shingle) RCC work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects. (I) Ratio 1:2:4 90 lbs cement 2 Cft sand, 4 Cft shingle 1/8" to 1/4" gauge. (GSI # 6 (a), P# 15)	P-Cft	337.00	15589.00	5,253,493.00
7	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars).(b) using Tor bars. (GSI # 8(ii) b, P# 16).	P-Cwt	5,001.70	625.00	3,126,062.50



[Handwritten signatures and initials are present below the stamp and page number.]

S-No	Descriptions	Unit	Rate	Qty	Amount
8	Applying Floating coat of cement 1/32" thick (GSI#4, Page#52).	% Sft	660.00	47514.00	313,592.40
9	Cement Plaster 1:4 upto 12 ft Height (b) 1/2"thick (GSI #11(b) P-51	% Sft	2,283.93	47514.00	1,085,186.50
10	Cement Plaster 1:4 upto 12' height (a) 3/8" thick (GSI #11(a), P# 51).	% Sft	2,197.52	47514.00	1,044,129.65
11	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. (GSI # 38 A P-55) (ICI OR equivalent:)	% Sft	1,328.25	47514.00	631,104.71
12	a) 2nd & subsequent coat (GSI # 36 B P-54) (ICI OR equivalent:)	% Sft	1,239.70	47514.00	589,031.06
13	Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standard braces, etc) and similar open work. (d) (i) Priming coat (ii) Each subsequent coat of paint. (GSI# 5 (d), P# 68) three coats	% Sft	1,270.83	10588.00	134,555.48
Amount of Schedule items in Rs					12,687,590.75
Premium 03 % Above / Below on S.I					39,060.72
Total Amount					130,652,18.47



Part-II Civil Work Non Schedule Items

S-No	Descriptions	Unit	Rate	Qty	Amount
1	Drilling of boreholes for piles 12 inches diameter in all kind of sub-surface material and water condition including stabilization hole through bentonite slurry if necessary, disposal of surplus excavated material and all work as per drawings and instructions of Engineer incharge. (Maximum 15ft deep) NSI.	P-Rft	400/-	2848.00	1139200/-
2	Making of 2" x 2" cement sand plaster pata/ band/ gola around straight or covered openings and around the edges of walls, columns, beams & roofs etc cement sand mortar 1:3 including cost of labour, curing and cartage etc complete in all respects as per directions of engineer incharge N.S.I	P-Rft	60/-	4018.00	241080/-
3	Providing, fixing and welding MS Grills including embedding and one coat of red oxide etc complete in all respect and detail shown on the drawings. NSI.	P-Kg	130/-	6987.00	908310/-
4	Emblem 2" thick plate size 24" x 24" in pre cast concrete including making and fixing in wall etc complete in all respects as per directions of engineer incharge. N.S.I	P-Each	2500/-	43.00	120000/-
Amount of Non Schedule items in Rs					2405790/-









SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's
Government of Sindh
- 2) PROVINCIAL / LOCAL GOVT./ OTHER
- 3) TITLE OF CONTRACT Const: of Additional Boundary Wall 1646 Rft along railway sided and Grid Station at MUET, SZAB Campus Khp
PD/MUET/KHP/-188 Dated: 14-06-2017
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT Const: of Additional Boundary Wall 1646 Rft along railway sided and Grid Station at MUET, SZAB Campus Khp
Government of Sindh
- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE 15 477 208 00
- 8) ENGINEER'S ESTIMATE 84,307,253.02
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 Months
05-07-2017 @ 11:00 AM
- 10) TENDER OPENED ON (DATE & TIME)
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four (04) Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED One (01) No
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 01 No
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Rahman Builders, Kotri
- 16) CONTRACT AWARD PRICE 15,477,208.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowest
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE ☒ Domestic ☐ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA No.31387 dated 16-06-2017
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Through pre-qualified contractors
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	No
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer

Shahid Ali
A/10/12
PROJECT DIRECTOR
MUET, Shaheed Z.A. Bhutto Campus
Khairpur Mir's

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



SINDH PUBLIC
PROCUREMENT
REGULATORY AUTHORITY
GOVERNMENT OF SINDH

HOME

SPPRA

PUBLIC PROCUREMENT

NEWS

SEND QUERY

SPP ACT 2009

SPP RULES

NOTIFICATIONS

POLICY LETTERS

Workshop Evaluation Q.B. Workshop at Karachi on: 2017 / May / 10-11

Download Reports

S.No

EV ID

Evaluation Report Title

Description

Report Date

Download

Download

Download

Download

Download

Download

Download

Download

Download Q.B. Workshop at Karachi on: 2017 / May / 10-11

Download

Download

Download